
 
 

 
 
 
 
 
 
 

 

Request For Proposal 
(This is not an order) 

Invitation Number 17005 
 

Opening:   Time:   1:00 p.m. 
Date:   Tuesday, March 21, 2017 

 
Pre-Bid:   Time:   10:30 a.m. 
    Date:   Tuesday, March 7, 2017 
    Location:  Shuler Education Center 
       5928 SW 53rd Street 
 
                                           

The Auburn-Washburn USD No. 437 Board of Education invites your proposal for: 
 
 
 
 

2017 Auburn-Washburn District-Wide Roof Replacement 

 
 
 Opening will be held at: 
 Auburn-Washburn USD No. 437 
 Shuler Education Center 
 Meeting Room B 
 5928 SW 53rd Street  
 Topeka, KS  66610 
 
 
We look forward to receiving your proposal. 
 
Sincerely, 

 
Rich Jones 
Director of Operations 
Auburn-Washburn USD 437 

AUBURN-WASHBURN 
Unified School District No. 437 

Shuler Education Center 
5928 SW 53rd Street 

Topeka, Kansas  66610-9451 
 

February 27, 2017  
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OWNERSHIP OF DOCUMENTS 
 
 
These Bidding Documents, and the ideas, drawings and specifications incorporated herein, as an instrument 
of professional service, is the property of Benchmark, Inc., and is not to be used, in whole or in part, for any 
other project without the written authorization of Benchmark, Inc. 
 
 
 
These Bidding Documents were prepared for Auburn-Washburn Schools - USD 437 by: 
 
BENCHMARK, INC. 
 
 
 
      
Ray Heisey, PE, RRC 
Senior Consultant 
 
 
 
and reviewed by: 
 
BENCHMARK, INC. 
 
 
 
      
Doug Henkel 
Senior Consultant 
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7. Bid Form: Use form provided with these Bidding Documents 
 
8. Bid Opening: Open to public. 
 
9. Bid Security: Five percent (5%) of the total proposed cost of the work, including 

Base Bid and all Alternates.  
 
10. Performance Bond One hundred percent (100%) of the contract amount, with bid  
 and Payment Bond: electing award of Base Bid and all Alternates. 
 
11. Addenda: Per Section 00 21 13 - Instructions to Bidders. 
 
12. Contract Form: Sample of proposed contract is provided with this solicitation. 
 
13. Schedule: Bidder to specify construction time in Bid Form. 
 
14. Questions: Address ALL questions to Benchmark, Inc., 
 Attn:  Ray Heisey, PE, RRC. 
 
15. Additional Bidding One (1) set of the Bidding Documents will be provided to 
 Documents: each invited Bidder. 
 
 Additional sets of the Bidding Documents are available from 

Benchmark, Inc., upon payment of $60 per set.  No partial sets will 
be issued. 

 
16. Additional Instructions All bidding Contractors are responsible for the cost and repair of all  
  core cuts made for bidding purposes. 
. 
 

- End of Section - 



















State of Kansas 
Department of Administration 
DA-146a    (Rev. 06-12) 

CONTRACTUAL PROVISIONS ATTACHMENT 
 
Important: This form contains mandatory contract provisions and must be attached to or incorporated in all copies of any contractual agreement.  If it 

is attached to the vendor/contractor's standard contract form, then that form must be altered to contain the following provision: 
 
 "The Provisions found in Contractual Provisions Attachment (Form DA-146a, Rev. 06-12), which is attached hereto, are hereby 

incorporated in this contract and made a part thereof." 
 
 The parties agree that the following provisions are hereby incorporated into the contract to which it is attached and made a part thereof, 

said contract being the _____ day of ____________________, 20_____. 
 
 1. Terms Herein Controlling Provisions:  It is expressly agreed that the terms of each and every provision in this attachment shall prevail and 

control over the terms of any other conflicting provision in any other document relating to and a part of the contract in which this attachment is 
incorporated.  Any terms that conflict or could be interpreted to conflict with this attachment are nullified. 

 
 2. Kansas Law and Venue:  This contract shall be subject to, governed by, and construed according to the laws of the State of Kansas, and 

jurisdiction and venue of any suit in connection with this contract shall reside only in courts located in the State of Kansas. 
 
 3. Termination Due To Lack Of Funding Appropriation:  If, in the judgment of the Director of Accounts and Reports, Department of Administration, 

sufficient funds are not appropriated to continue the function performed in this agreement and for the payment of the charges hereunder, State may 
terminate this agreement at the end of its current fiscal year.  State agrees to give written notice of termination to contractor at least 30 days prior to 
the end of its current fiscal year, and shall give such notice for a greater period prior to the end of such fiscal year as may be provided in this 
contract, except that such notice shall not be required prior to 90 days before the end of such fiscal year.  Contractor shall have the right, at the end 
of such fiscal year, to take possession of any equipment provided State under the contract.  State will pay to the contractor all regular contractual 
payments incurred through the end of such fiscal year, plus contractual charges incidental to the return of any such equipment.  Upon termination 
of the agreement by State, title to any such equipment shall revert to contractor at the end of the State's current fiscal year.  The termination of the 
contract pursuant to this paragraph shall not cause any penalty to be charged to the agency or the contractor. 

 
 4. Disclaimer Of Liability:  No provision of this contract will be given effect that attempts to require the State of Kansas or its agencies to defend, 

hold harmless, or indemnify any contractor or third party for any acts or omissions. The liability of the State of Kansas is defined under the Kansas 
Tort Claims Act (K.S.A. 75-6101 et seq.). 

 
 5. Anti-Discrimination Clause:  The contractor agrees: (a) to comply with the Kansas Act Against Discrimination (K.S.A. 44-1001 et seq.) and the 

Kansas Age Discrimination in Employment Act (K.S.A. 44-1111 et seq.) and the applicable provisions of the Americans With Disabilities Act (42 
U.S.C. 12101 et seq.) (ADA) and to not discriminate against any person because of race, religion, color, sex, disability, national origin or ancestry, 
or age in the admission or access to, or treatment or employment in, its programs or activities; (b) to include in all solicitations or advertisements for 
employees, the phrase "equal opportunity employer"; (c) to comply with the reporting requirements set out at K.S.A. 44-1031 and K.S.A. 44-1116; 
(d) to include those provisions in every subcontract or purchase order so that they are binding upon such subcontractor or vendor; (e) that a failure 
to comply with the reporting requirements of (c) above or if the contractor is found guilty of any violation of such acts by the Kansas Human Rights 
Commission, such violation shall constitute a breach of contract and the contract may be cancelled, terminated or suspended, in whole or in part, 
by the contracting state agency or the Kansas Department of Administration; (f) if it is determined that the contractor has violated applicable 
provisions of ADA, such violation shall constitute a breach of contract and the contract may be cancelled, terminated or suspended, in whole or in 
part, by the contracting state agency or the Kansas Department of Administration. 

 
 Contractor agrees to comply with all applicable state and federal anti-discrimination laws. 
 
 The provisions of this paragraph number 5 (with the exception of those provisions relating to the ADA) are not applicable to a contractor who 

employs fewer than four employees during the term of such contract or whose contracts with the contracting State agency cumulatively total $5,000 
or less during the fiscal year of such agency. 

 
 6. Acceptance Of Contract:  This contract shall not be considered accepted, approved or otherwise effective until the statutorily required approvals 

and certifications have been given. 
 
 7. Arbitration, Damages, Warranties:  Notwithstanding any language to the contrary, no interpretation of this contract shall find that the State or its 

agencies have agreed to binding arbitration, or the payment of damages or penalties. Further, the State of Kansas and its agencies do not agree to 
pay attorney fees, costs, or late payment charges beyond those available under the Kansas Prompt Payment Act (K.S.A. 75-6403), and no 
provision will be given effect that attempts to exclude, modify, disclaim or otherwise attempt to limit any damages available to the State of Kansas 
or its agencies at law, including but not limited to the implied warranties of merchantability and fitness for a particular purpose. 

 
 8. Representative's Authority To Contract:  By signing this contract, the representative of the contractor thereby represents that such person is duly 

authorized by the contractor to execute this contract on behalf of the contractor and that the contractor agrees to be bound by the provisions 
thereof. 

 
 9. Responsibility For Taxes:  The State of Kansas and its agencies shall not be responsible for, nor indemnify a contractor for, any federal, state or 

local taxes which may be imposed or levied upon the subject matter of this contract. 
 
10. Insurance:  The State of Kansas and its agencies shall not be required to purchase any insurance against loss or damage to property or any other 

subject matter relating to this contract, nor shall this contract require them to establish a "self-insurance" fund to protect against any such loss or 
damage.  Subject to the provisions of the Kansas Tort Claims Act (K.S.A. 75-6101 et seq.), the contractor shall bear the risk of any loss or damage 
to any property in which the contractor holds title. 

 
11. Information:  No provision of this contract shall be construed as limiting the Legislative Division of Post Audit from having access to 

information pursuant to K.S.A. 46-1101 et seq. 
 
12. The Eleventh Amendment:  "The Eleventh Amendment is an inherent and incumbent protection with the State of Kansas and need not be 

reserved, but prudence requires the State to reiterate that nothing related to this contract shall be deemed a waiver of the Eleventh Amendment." 
 
13. Campaign Contributions / Lobbying:  Funds provided through a grant award or contract shall not be given or received in exchange for the 

making of a campaign contribution.  No part of the funds provided through this contract shall be used to influence or attempt to influence an officer 
or employee of any State of Kansas agency or a member of the Legislature regarding any pending legislation or the awarding, extension, 
continuation, renewal, amendment or modification of any government contract, grant, loan, or cooperative agreement. 
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I. Performance Bond and Payment Bond 
 

1. This bid includes the cost of a Performance Bond and Payment Bond.  By signing 
and submitting this bid, the Bidder certifies that they will furnish these bonds in 
amounts sufficient to cover the total proposed cost of the work, including Base Bid 
and all Alternates.  The bonds shall be amended and maintained current with all 
contract Change Orders.   

 
2. The cost of these bonds is ____% of the total proposed cost of the work, including 

Base Bid and all Alternates. 
 
J. Bid Security  

 
1. Accompanying this bid is a bid security as specified in Section 00 21 13 - Instructions 

to Bidders, payable without condition to the Owner, equaling 5% of the total proposed 
cost of the work, including the Base Bid and all Alternates.  It is agreed that the bid 
security will be the measure of liquidated damages which the Owner will sustain by 
failure, neglect, or refusal of Bidder to deliver the signed contract, bonds, and 
required insurance documentation within ten (10) days after notification of contract 
award is made by the Owner.   

 
K. Change Orders 

 
1. The following fees shall be used for lump sum pricing and actual cost pricing of 

additions and deletions to the work required by the Contract Documents.  The 
following fees are not applicable in unit price-based Change Orders. 

 
a. For any additions to the work authorized by the Owner: 
 
 The contract sum shall be revised to include the actual cost of the work 

required for such additions plus                                percent (        %). 
 
b. For deletions from the work authorized by the Owner: 
 
 The contract sum shall be reduced by an amount equal to the cost savings 

realized for work not performed by reason of such deletions plus  
                                 percent (        %). 

 
L. Time of Commencement, Completion and Damages 

 
1. Base Bid No. 1:  Contractor shall commence work ________ (calendar) days after 

award.  From the day of commencement, the Contractor shall substantially complete 
the work in ________ (calendar) days. 

 
2. Base Bid No. 2:  Contractor shall commence work ________ (calendar) days after 

award.  From the day of commencement, the Contractor shall substantially complete 
the work in ________ (calendar) days. 

 
3. Base Bid No. 3:  Contractor shall commence work ________ (calendar) days after 

award.  From the day of commencement, the Contractor shall substantially complete 
the work in ________ (calendar) days. 

 
4. Base Bid No. 4:  Contractor shall commence work ________ (calendar) days after 

award.  From the day of commencement, the Contractor shall substantially complete 
the work in ________ (calendar) days. 
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5. Base Bid No. 5:  Contractor shall commence work ________ (calendar) days after 
award.  From the day of commencement, the Contractor shall substantially complete 
the work in ________ (calendar) days. 

 
6. If the Owner awards Alternate Bid No. 1, add  / deduct  _______ (calendar) 

days to / from the performance period. 
 
7. If the Owner awards Alternate Bid No. 2, add  / deduct  _______ (calendar) 

days to / from the performance period. 
 
8. Final completion, including delivery of all closeout submittals and warranties, shall be 

achieved within ______ (calendar days) after achieving substantial completion. 
 
9. Time is expressly declared to be of the essence in completion of the work covered by 

these Bidding Documents, and the Contractor shall be liable for actual damages for 
delay in completion of work.  Actual damages include, but are not limited to, 
increased consulting fees, additional construction observation fees, travel expenses, 
and all other costs incurred as a result of the delay in completion.  Where the contract 
allows additional time for completion of the work, the new time limits will be of the 
essence of the contract. 

 
10. In submitting this bid, the Bidder assures the Owner that availability of labor, material, 

equipment, services, and other necessary resources are available to meet the 
proposed substantial completion date. 

 
M. Proposed Subcontractors and Suppliers 
 

1. The following subcontractors/suppliers have agreed to furnish labor and materials for 
this work for the trades/items indicated.  These subcontractors/suppliers shall not be 
changed without Owner's permission. 

 
 Subcontractor/Supplier Trade/Material 
 
 __________________________ ____________________ 
 
 __________________________ ____________________ 
 
 __________________________ ____________________ 
 
 __________________________ ____________________ 
 

2. Base bid is based on roofing material supplied by ___________________________. 
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N. Contractor Licensing Requirements 
 

___ Yes ___ No Do Authorities Having Jurisdiction at the project's location require licensing 
of Contractors for the types of work required by the Contract Documents 
that the Bidder proposes to complete using their own forces? 

 
 If yes, provide requested information below. 

 
___ Yes ___ No Do Authorities Having Jurisdiction at the project's location require licensing 

of Contractors for the types of work described by the Contract Documents 
that the Bidder proposes to complete using Subcontractor(s)? 

 
 If yes, provide requested information below. 

 
 Contractor and Subcontractor License Information 
 
 Contractor/Subcontractor  License Number Expiration Date 
 
 ______________________________ _________________ ___________ 
 
 ______________________________ _________________ ___________ 
 
 ______________________________ _________________ ___________ 
 
 ______________________________ _________________ ___________ 

 
 O. Submittals 
 
  1. Submit with Proposal: 
 
   a. Proof of Insurance 
 
   b. Signed and dated Contractual Provisions Attachment 
 
   c. List of Proposed Subcontractors 
 
   d. Proposed Start and Completion Date 
 
   e. Bid Bond 
 
  2. Submit within 10 days of approvals:  Performance and Statutory Bonds 
 
  3. Submit upon final completion:  All Warranty and Maintenance Data 
 
1.02 By signing this bid, the Bidder certifies the following: 
 

A. All information submitted on this bid form is accurate and true to the best of the Bidder's 
knowledge, and the Bidder has performed due diligence as necessary to provide responsible 
information. 

 
B. This bid has been arrived at independently without consultation, communication or 

agreement as to any matter relating to this bid with any other Bidder or with any competitor. 
 

C. This bid is in compliance with all local, state, and applicable codes. 
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D. The Bidder and any proposed Subcontractors are duly licensed with all applicable authorities 
having jurisdiction, as required to legally perform the work described by the Bidding 
Documents at the project location. 

 
E. The Bidder will maintain strict confidentiality with respect to information submitted on this bid 

form, any project-related documents obtained during the bidding process, photographic or 
video images of the site, project-related emails or other correspondence, or information 
learned through visual review of the facility or project site. 

 
F. Bidder will comply with the terms of any confidential agreements made with the Owner during 

the bidding of this project, as applicable. 
 

G. This bid shall remain open and not be withdrawn for a period of 60 calendar days from the 
date prescribed for its opening. 

 
H. If the Owner provides written notice of award to the undersigned within 60 calendar days, the 

Bidder shall execute and deliver the signed contract agreement, Performance Bond, Payment 
Bond, required insurance documentation, and any other submittals as specified in the Bidding 
Documents, together, all within ten (10) calendar days after the Owner issues the notice of 
award. 

 
I. The Bidder is an equal opportunity employer, and does not discriminate, and will take 

"affirmative action" measures to ensure against discrimination in employment, recruitment, 
advertisements for employment, compensation, termination, upgrading, promotions, and 
other conditions of employment against any employee or job applicant on the bases of race, 
creed, color, national origin, sex, or any other legally protected characteristics.  No person will 
be adversely affected in employment with the employer as a result of bringing complaints of 
unlawful discrimination. 

 
J. The Bidder provides a work environment that is free from harassment based upon an 

individual's sex, race, ethnicity, national origin, age, religion or any other legally protected 
characteristics.  All employees, including supervisors and other management personnel, are 
expected and required to abide by this policy.  No person will be adversely affected in 
employment with the employer as a result of bringing complaints of unlawful harassment. 

 
1.03 By signing this bid, the Bidder implies their understanding of the following conditions: 
 

A. The Owner reserves the right to reject any and all bids, waive irregularities or technicalities in 
any bid, and accept any bid in whole or in part which it deems to be in its best interest. 

 
B. The Owner reserves the right to approve or reject the Bidder's proposed Subcontractor(s) or 

supplier(s) in accordance with Section 00 21 13 - Instructions to Bidders, Article 1.15. 
 
C. If notice of award is issued after 60 calendar days from the bid due date, the Bidder shall 

have the right to either accept the contract or withdraw their bid, without penalty, as stipulated 
in Section 00 21 13 - Instructions to Bidders, Article 1.02. 
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1.04 The name(s) and title(s) for all persons interested in the foregoing bid as principal(s) are: 
 

Note: If Bidder is a corporation, provide names of president, controller, and secretary; if a partnership, and 
names of all individual co-partners composing the firm; if Bidder or other interested person is an 
individual, give first and last names in full. 

 
 Name Title 
 
 _____________________________________ _________________________ 
 
 _____________________________________ _________________________ 
 
 _____________________________________ _________________________ 
 

1.05 Notice of award or requests for additional information may be addressed to the undersigned at the 
address set forth below. 

 
1.06 The Legal Name, State of Incorporation, Address, Contact Information, and Federal Tax Identification 

Number for the Bidder are: 
 

Note: If Bidder is a corporation, provide legal name of corporation, state where incorporated, together with the 
address and contact information and signature of the officer authorized to sign contracts on behalf of 
the corporation.  If Bidder is a partnership, provide legal name of firm, together with the address and 
contact information and signature(s) of the partner(s) authorized to sign contracts on behalf of the 
partnership. 

 
Legal Name of Bidder: ___________________________________________________ 
 
State of Incorporation: ___________________________________________________ 
 
Business Address: ___________________________________________________ 

 
 ___________________________________________________ 
 
 ___________________________________________________ 
 
 ___________________________________________________ 
 
Telephone Number:  ___________________________________________________ 
 
Fax Number:  ___________________________________________________ 
 
E-mail Address:  ___________________________________________________ 
 
Federal Tax ID Number: ___________________________________________________ 

 
1.07 Signature of Authorized Bidder Representative 
 

Signature:  __________________________________________________ 
 
Typed Name:  __________________________________________________ 
 
Title:  __________________________________________________ 
 
Date:  __________________________________________________ 
 

- End of Section - 
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L. Seal all perimeters, penetrations, and drains as required to prevent construction materials 
from entering the building. 

 
M. Remove and dispose of existing roof-related sheet metal, unless noted otherwise on the 

drawings. 
 
N. Remove all debris from decking, broom clean at a minimum, prior to beginning roof system 

application. 
 
O. At insulation replacement areas, remove all debris from decking and broom clean at a 

minimum, prior to installing insulation. 
 
P. Clean existing drains down to the cast iron surface and prepare drains for membrane roofing. 

Remove broken drain bolts from drain castings where required. 
 
Q. Remove debris from roof area and properly dispose of all materials off site. 
 
R. At the end of each day, ensure that all drains are in proper working order and that drain lines 

are totally unrestricted.  Implement any required corrective measures before leaving the job 
site that day. 

 
3.02 Decking Repair/Replacement 
 

A. Replace deteriorated decking as specified.  Perform this work on a unit cost basis (Note 
Alternate Bid 1). 

 
B. Clean, wire brush, and prime paint surface rusted steel decking encountered during post tear-

off inspection of the decking.  Perform this work on a unit cost basis (Note Alternate Bid 2). 
 
3.03 Rough Carpentry 
 

A. Install replacement wood nailers/plywood where deteriorated components were removed.  
Perform this work on a unit cost basis. 

 
B Refasten existing nailers/plywood to building structure as required to meet the specified 

standards. 
 
C.  Install wood nailers as shown on the drawings. 
 
D. Install wood nailers where required to match height of new roof insulation.  
 
E. Install wood nailers for curb extensions as required for minimum curb height of 8". 
 
F. Install replacement wood sleepers under rooftop equipment. 
 
G. Install plywood as shown on the drawings. 

 
3.04 Miscellaneous Insulation 
 

A. Install fiberglass batt insulation in polyethylene saddle at expansion joints. 
 
3.05 Rigid Insulation 
 

A. Install roof insulation and means of attachment per drawings and specifications. 
 
B. Install tapered insulation system and means of attachment per drawings and specifications. 
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C. Install tapered insulation drain sumps per drawings and specifications. 
 
D. Install tapered saddles, crickets, and edge strips as shown or specified. 
 
E. In spot tear-off areas, install replacement insulation level with existing roof surface.  Perform 

this work on a unit cost basis. 
 
F. Install adhered cant strips. 
 
G. Install tapered edge strips. 
 

3.06 Low Slope Roofing Membrane and Flashings 
 

A. Install two-ply modified bitumen membrane system where shown on drawings. 
 
B. Install modified bitumen flashings at all perimeters and penetrations. 
 
C. Install liquid applied flashing system where shown on the drawings. 
 
D. Install adhered EPDM roof system where shown on drawings. 
 
E. Install EPDM flashings at perimeters and penetrations. 
 

3.07 Roof-Related Sheet Metal 
 

A. Install roof-related sheet metal components as per drawings and specifications. 
 
B. Reuse existing sheet metal where specifically noted as such on the detail drawings. 

 
C. Provide all necessary sealant primers, sealants, and sealant tapes, and fasteners to ensure a 

watertight installation. 
 

3.08 Plumbing Work 
 

A. Coordinate with the school districts plumber on the removal, replacement and watertight 
flashing of the vent pipes on the Washburn Rural High School Section C-2. 

 
B. Free any clogged drains or drain piping. 
 
C. Replace all missing, damaged, plastic, or improperly fit drain strainers, and/or clamping rings. 

All replacement drain strainers shall be cast iron strainers and shall fit with clamping rings.  All 
replacement clamping rings shall be cast iron and shall properly fit with existing drain bowls. 

 
D. Install replacement drain bolts.  Remove any broken bolts from drain castings, and prepare 

existing bolt sockets by retapping, where required. 
 
E. Clean, prime, and paint drain rings and drain strainers, as follows: 
 

Surface preparation:   Remove all old sealants, debris; and loose rust and loose paint using 
power-assisted hand tools and/or solvents. 

 
Primer:   Apply one coat of Sherwin Williams Pro-Cryl Universal Primer, or 

approved equal. 
 
Finish Coat:   Apply one coat of Sherwin Williams Zero VOC Acrylic, Semi-Gloss, or 

approved equal. 
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F. Functional clamping ring and drain strainer shall be installed at each drain during the same 
workday as membrane installation. 

 
3.09 Mechanical Work 
 

A. Disconnect and reconnect rooftop mechanical units as required for lifting. 
 
B. Disconnect ductwork as necessary for lifting units. 
 
C. Extend ducts as required for raising curbs to finished elevations. 
 
D. Reconnect ductwork as required for proper operation. 
 
E. Raise existing gas lines, if required for proper installation of roof system  
 

3.10 Electrical Work 
 
A. Disconnect and reconnect rooftop mechanical units as required for lifting. 
 
B. Raise existing electrical conduits, if required for proper installation of roof system  
 
C. Unfasten and reattach conduits for proper installation of the roofing system. 
 

3.11 Roof Repair Work 
 

A. Pauline Central Primary 
 

1. Provide roof repair work as detailed in the drawings and details. 
 

a. Two areas in Section A are to be repaired. 
 

b. Remove and replace materials as detailed. 
 

2. Investigate leaks in and around identified rooftop mechanical units. 
 

a. Water test in and around the identified rooftop mechanical units. 
 

b. Start water testing at the roof membrane and progress to the top of the 
identified mechanical unit, eliminating potential leak areas as the testing is 
done. 

 
c. Wrap and protect the rooftop unit from water intrusion above the area being 

tested.  
 
3. Necessary repairs at rooftop units may include: 
 
 a. Flashing repairs. 
 
 b. Disconnect and raise units and install membrane drape over the top of the 

curb.  Install sheet metal counterflashing. 
 
4. Repair the cause of the leaks at each of the identified rooftop mechanical units. 
 

a. Repair may require lifting of the unit and installation of a membrane drape 
over the curb and flashing and resetting of the unit. 
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b. Work to be performed at time and material rates 
 

3.12 Support Systems 
 

A. Install non-penetrating support systems at rooftop equipment as specified.  
 

B. Install non-penetrating support systems at rooftop piping and conduits as specified.  
 
3.13 Miscellaneous 
 

A. Coordinate the installation of new roof penetrations throughout the duration of the project as 
directed by the Owner. 

 
B. Coordinate roofing with disconnection and reconnection of satellite dish by others.  Roofing 

Contractor shall move and reset the dish and/or frame as required for roof installation. 
 
 C. Submittals 
 
  1. Submit with Proposal: 
 
   a. Proof of Insurance 
 
   b. Signed and dated Contractual Provisions Attachment 
 
   c. List of Proposed Subcontractors 
 
   d. Proposed Start and Completion Date 
 
  2. Submit within 10 days of approvals:  Performance and Statutory Bonds 
 
  3. Submit upon final completion:  All Warranty and Maintenance Data 
 
3.14 Quantity Allowances 
 

A. The bid and contract price shall include the following stipulated quantity allowances, to be 
adjusted by unit costs proposed by the Contractor at the time of bidding. 

 
1. Remove and replace steel decking 1,500 Square Feet 
 
2. Wire brush, clean and prime paint surface rusted steel decking 13,500 Square Feet 

 
B. The value within the contract associated with each allowance item shall be separately listed 

on the schedule of values submitted with each application for payment.  Refer to Division 01 
administrative instructions for further information. 

 
- End of Section - 
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4. Prior to each submittal, carefully review and coordinate all aspects of each item being 
submitted and verify each item of the submittal to check that it conforms with the 
requirements of the Contract Documents.  Certify this coordination has been 
performed by affixing the Contractor's signature to each submittal. 

 
5. Format of submittals shall be either one hard copy or one electronic file in Portable 

Document Format (.pdf) format.  Submittals provided in any other format may be 
returned to the Contractor without being reviewed. 

 
a. Submittals provided in hard copy format shall be organized in a three-ring 

binder, with a tab for each section of the specifications, as indicated on the 
schedule of pre-job submittals.  All submittals required under each tab shall 
be placed in the same order as indicated on the schedule.  A copy of the 
Contractor's transmittal letter shall be provided at the front of the binder. 

 
b. Submittals provided in electronic format shall be organized in the Portable 

Document Format (.pdf) file with a divider page for each section of the 
specifications, as indicated on the schedule of pre-job submittals.  All 
submittals required under each tab shall be placed in the same order as 
indicated on the schedule.  The Contractor's transmittal letter shall be 
provided as the first page of the document.  Contractor shall not secure or 
password-protect the electronic file. 

 
6. Delays caused by tardiness in receipt of submittals, or caused by not providing 

submittals in the specified format, will not be an acceptable basis for extension of the 
contract completion date. 

 
7. Review by the Owner's Representative will not be construed as a complete check but 

only that the general method of construction and detailing is satisfactory.  Review will 
not relieve the Contractor from responsibility for errors that may exist. 

 
8. The Owner reserves the right to delay the project start and/or withhold payment until 

pre-job submittals are complete and reviewed. 
 

B. Submittal Schedule 
 

1. Contractor shall make each submittal allowing the Owner's Representative 14 
calendar days of review time.  All submittals shall be made far enough in advance of 
scheduled dates for installation to provide all time required for reviews, for possible 
revisions and resubmittals, and for placing orders and securing delivery. 

 
C. Shop Drawings and Coordination Drawings 

 
1. Submitting shop drawings is a project requirement.  Shop drawings are required for: 
 

a. Any proposed deviations from project drawings (submittal does not constitute 
approval).  Clearly mark all such deviations as "proposed change to Contract 
Documents." 

 
b. Tapered insulation layout, cross sections of profiles, and fabrication. 
 
c. Sheet metal fabrication, metal type and gauge, joining methods, fastener 

types, fastener placement, and sealant joint installation. 
 
d. As required elsewhere in the Contract Documents. 
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2. Shop drawings shall have the following attributes: 
 

a. All shop drawings shall be of sufficient scale to show all pertinent aspects of 
the item. 

 
b. Provide one copy of each sheet. 
 
c. Shop drawings shall show dimensions of fabricated items, joining methods, 

fastener type and frequency, and relationships of building components. 
 
d. Shop drawings shall show more detail, not less, than the Contract Documents. 

 
D. Manufacturer's Literature 

 
1. Submit Manufacturer's literature for materials being incorporated into the work.  Where 

contents of submitted literature from Manufacturer include data not pertinent to the 
submittal, clearly indicate which portion of the contents is being submitted for review.   

 
E. Samples 

 
1. Samples need not be submitted for items specified by product name and 

Manufacturer unless a decision is required regarding color, style, or finish.  Samples 
shall be of the precise article proposed to be furnished. 

 
2. Unless the precise color is specifically described in the contract documents, submit 

accurate color charts to the Owner's Representative for review and selection 
whenever a choice of color is available in a specified product. 

 
a. If providing electronic submittals, provide supplemental color charts and 

material samples for color selection under separate cover.  Color selections 
will not be determined from electronic versions of color charts or samples, 
unless specifically allowed by the Owner's Representative. 

 
b. Unless otherwise specified, submit two copies or samples.  

 
3. Submit other samples as called for in the individual specifications. 
 

F. Notice of Award/Guarantee Application 
 

1. Submit copy of notice of award or guarantee application to the roof system 
Manufacturer. 

 
2. When available, submit Manufacturer's written approval of notice of award or 

guarantee application. 
 

G. Substitutions 
 

1. The contract is based on the standards of quality established in the Contract Documents.  
 
2. Do not substitute materials, equipment, or installation procedures unless allowed by 

the Contract Documents, and then only after the Owner's Representative has 
provided written authorization. 
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3. Where the phrase "or equal" or "or Owner approved equal" occurs in the Contract 
Documents, do not assume alternative materials, equipment, or installation 
procedures will be approved as equal, unless the Owner's Representative has 
authorized the substitution. 

 
4. The decision of the Owner's Representative will be final. 

 
H. Contact/Subcontractor List 
 

1. Submit contact list to the Owner's Representative. 
 
2. The contact list shall include the following information for the Contractor and all 

subcontractors: 
 

a. Trade 
 
b. Company Name and Address 
 
c. Project Manager 
 
d. Field Supervisor 
 
e. Safety Manager 
 
f. Telephone Numbers 
 
g. Fax Numbers 
 
h. Cellular/Pager Number 
 
i. E-mail Addresses 
 
j. Two 24-Hour Emergency Contact Phone Numbers 

 
k. Safety Director 24-Hour Emergency Contact Phone Number 

 
I. Building Permit 
 

1. The Contractor shall secure a building permit and arrange for all applicable third party 
services and inspections required by authorities having jurisdiction.  The Contractor 
shall deliver to the Owner a copy of the final approval of the permit. 

 
2. If a building permit is not necessary, the Contractor shall provide a letter of 

explanation with the project submittals, with supporting documentation from 
authorities having jurisdiction. 

 
J. State License 
 

1. Submit photo copy of Contractor's and Subcontractor's state license. 
 

2. If the state in which the project is located does not license Contractors, the Contractor 
shall provide a letter of explanation with documentation. 
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K. Payment Application and Schedule of Values 
 

1. Submit proposed payment application and schedule of values to be used in project 
invoicing. 

 
2. Payment application shall be provided on AIA Document G702, unless otherwise 

directed or approved by the Owner. 
 

3. Schedule of values shall be provided on AIA Document G703, unless otherwise 
directed or approved by the Owner. 

 
4. Schedule of values shall itemize the following, at a minimum (the total of all items 

shall equal the contract sum): 
 

a. Project Administration (submittals, Manufacturer support services, warranties, 
reporting, and closeout) 

 
b. Mobilization and Safety 

 
c. Roofing Materials 
 
d. Sheet Metal Materials 

 
e. Demolition and Disposal (Itemize by Roof Section) 
 
f. Roofing Construction (Itemize by Roof Section) 

 
g. Sheet Metal Construction (Itemize by Roof Section) 
 
h. Demobilization and Final Cleanup 
 
i. Individually list all Subcontracts and Value for Each 
 
j. Individually list all Quality Allowances and Value for Each (Itemize by Roof 

Section if requested by the Owner's Representative) 
 
k. Individually approved Contract Change Orders and value for each 

 
L. No Asbestos Statement 
 

1. Contractor shall submit on letterhead, a written statement certifying that no products 
containing asbestos or asbestos-related materials will be used on this project.  
Include date, project, and project number on statement. 

 
M. Preconstruction Damage Report 
 

1. Prior to beginning the contract work, the Contractor shall inspect the site with the 
Owner and document any pre-existing damage to the interior and exterior.  Report 
shall be generated using the form provided. 
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3.03 Review and Transmission of Submittals 
 

A. The Owner's Representative will review all submittals and indicate the following on the 
Schedule of Pre-job Submittals: 

 
1. "No Exceptions"  This notation indicates the Contractor may proceed with fabrication 

or purchase of the item. 
 
2. "Make Corrections Noted"  This notation indicates the submittal is considered to be 

complete, if the Contractor agrees with and makes the noted corrections.  If the 
Contractor does not agree with the noted corrections and wishes to make other 
changes not contemplated in the first review, then resubmittal is required.  Otherwise, 
resubmittal is not required. 

 
3. "Revise and Resubmit"  Contractor shall make indicated changes necessary to 

comply with Contract Documents and review notes, and then resubmit.  Make 
resubmittals as required prior to fabricating or purchasing items. 

 
4. "Rejected"  Submittal does not comply with Contract Documents.  Review project 

requirements and resubmit item.  Make resubmittals as required prior to fabricating or 
purchasing items. 

 
B. The Owner's Representative will electronically transmit the reviewed submittals to the 

Contractor and owner, with comments made accordingly.  
 

C. Make all revisions required by the Owner's Representative.  If the Contractor considers any 
required revision to be a change, the Owner's Representative shall be notified as provided for 
under "Changes" in the Owner-Contractor Agreement.  

 
D. Show each drawing revision by number, date, and subject in a revision block on the drawing, 

make only those revisions directed by the Owner's Representative. 
 
E. When the submittal process has been completed for a given item, resubmittal for substitution 

of materials, equipment, or installation procedure will not be considered, unless accompanied 
by an acceptable explanation as to why the substitution is necessary. 

 
3.04 Construction Scheduling 
 

A. To assure adequate planning and execution of the work so the work is completed within the 
number of calendar days allowed in the contract, and to assist the Owner in evaluating the 
progress of the work, prepare and maintain the schedules and reports described in this 
section. 

 
B. Definitions 

 
1. "Day" used throughout the contract, unless otherwise stated, means "calendar day." 

 
C. If any activity is not completed on or before the stated scheduled date, the Owner's 

Representative will have the right to order the Contractor to expedite completion of the activity 
by whatever means the Owner deems appropriate and necessary, without additional 
compensation to the Contractor.   

 
D. If any activity is 30 or more days behind schedule, the Owner will have the right to perform the 

activity or have the activity performed by whatever method the Owner deems appropriate. 
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E. Costs incurred by the Owner and Owner's Representative in connection with expediting 
construction activity under this article may be deducted from the contract sum by the Owner. 

 
F. It is expressly understood and agreed that failure by the Owner to exercise the option to either 

order the Contractor to expedite an activity or to expedite the activity by other means will not 
be considered precedent-setting for any other activities. 

 
G. Construction Schedule Submittal 

 
1. As part of the pre-job submittal process, develop and submit a preliminary 

construction schedule.  This schedule will be used at the preconstruction meeting.   
 
2. The schedule shall be provided in a bar chart format with one activity listed in each row 

(from top to bottom), and one calendar day listed in each column (from left to right). 
 
3. Activities shown on the schedule shall include, but are not necessarily limited to:   

 
a. Submittals, shop drawings, and samples, and 14 calendar day review period 

by Owner's Representative. 
 
b. Preconstruction meeting 
 
c. Procurement of equipment and materials 
 
d. Project mobilization and safety setup 
 
e. Interior protection 
 
f. Roof construction (itemize by roof section) 
 
g. Sheet metal 
 
h. Miscellaneous work 
 
i. Final cleanup 
 
j. Substantial completion 
 
k. Final inspection by Manufacturer 

 
l. Final inspection by Owner and Owner's Representative 

 
m. Punch list completion 

 
n. Project closeout/warranties 

 
o. Final completion 

 
4. Following the preconstruction meeting, Contractor shall revise the schedule within 

seven business days, and resubmit to the Owner's Representative.  Following review, 
Contractor shall distribute the schedule to all interested parties. 

 
3.05 Progress Reporting and Unit Price Work Documentation 
 

A. The Contractor shall complete a daily progress report.  Progress reports shall be generated 
using the form provided, to provide a continuous record of the progress of the work. 
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B. Contractor shall complete one form for each workday, including work days canceled or 
shortened due to weather, material shortages, or labor conditions.   

 
C. Forms shall be legibly filled out in ink with all pertinent items completed. 

 
D. Progress reports are to be filled out on a daily basis by the Contractor's job site 

representative, who shall be in a supervisory position.  The Owner's Representative shall 
receive all progress reports on a weekly basis.  Provide one hard copy or an electronically 
transmitted Portable Document Format (.pdf) file. 

 
E. The Owner reserves the right to withhold payment for lack of required progress reporting.  
 
F Where the Contract Documents require specific parts of the work to be performed on a unit 

price basis, the Contractor shall document expended quantities on a daily basis, and obtain 
verification and signature by the Owner's Representative where indicated.  Where the 
Contract Documents define quantity allowances for specific unit price work, a running total 
shall be maintained by the Contractor for each unit price work item, as indicated on the 
progress report form.  Provide supplemental documentation of unit price work quantities and 
locations, as may be required by the Owner's Representative, and attach to the progress 
reports as instructed.  The Owner reserves the right to deny reimbursement for unit price work 
if the Contractor fails to provide the specified documentation.  

 
3.06 Changes to the Work 
 

A. All changes to the work shall be documented with Change Directives, approved in writing by 
the Owner, Contractor, and Roofing Consultant (Owner's Representative). 

 
3.07 Project Closeout 
 

A. Project Completion 
 

1. When the Contractor is complete, Contractor shall: 
 

a. Submit written certification to the Owner through the Owner's Representative 
that the project, or designated portion of the project, is complete and ready 
for inspection. 

 
b. Submit list of major items to be completed or corrected. 
 
c. Submit written certification that the Manufacturer has inspected the roof and 

that it complies with all provisions for issuance of the warranty. 
 

2. Owner and/or Owner's Representative will make an inspection within 10 days after 
receipt of certification.  Contractor shall provide access to all roofs for inspection, 
where a permanent means of access does not exist. 

 
3. If Owner's Representative considers the work to be complete: 

 
a. Owner's Representative will prepare and submit to Contractor a Completion 

Punch List, listing all items to be completed or corrected as determined by the 
inspection. 

 
b. Contractor shall then complete work listed for completion or correction, sign the 

Completion Punch List forms, and return one signed hard copy or an 
electronically transmitted Portable Document Format (.pdf) file to the Owner's 
Representative. 
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4. If Owner's Representative considers the work not to be complete: 
 

a. The Owner's Representative will notify Contractor in writing stating reasons. 
 
b. Contractor shall then complete work and send second written notice to 

Owner's Representative certifying that the project is complete. 
 
c. Owner's Representative will reinspect work within 10 calendar days after 

receipt of certification. Contractor shall provide access to all roofs for 
inspection, where a permanent means of access does not exist.  Consultant 
(Owner's Representative) will then prepare and submit to Contractor a 
completion punch list. 

 
d. Contractor shall then complete work listed for completion or correction, sign the 

Completion Punch List forms, and return one (1) signed hard copy or an 
electronically transmitted Portable Document Format (.pdf) file to the Owner's 
Representative. 

 
B. Completion Inspection 

 
1. At the discretion of the Owner and the Owner's Representative, the Owner's 

Representative may make a final inspection within 10 calendar days after receipt of 
the signed Completion Punch List.  Contractor shall provide access to all roofs for 
inspection, where a permanent means of access does not exist. 

 
2. If Owner's Representative considers the work to be finally complete in accordance 

with the requirements of the contract documents, Owner's Representative will request 
Contractor to make project closeout submittals. 

 
3. If Owner's Representative does not consider the work to be finally complete: 

 
a. Owner's Representative will notify Contractor in writing stating reasons. 
 
b. Contractor shall take immediate steps to remedy the stated deficiencies and 

shall send written notice to Owner's Representative certifying that work is 
complete. 

 
c. Owner's Representative will reinspect work within 10 calendar days after 

receipt of certification.  Contractor shall provide access to all roofs for 
inspection, where a permanent means of access does not exist. 

 
C. Reinspection Costs 

 
1. If Owner's Representative is required to perform a second (or subsequent) 

inspection(s) because of failure of work to comply with certifications of Contractor, 
Owner will deduct amount for additional inspection services from final payment to 
Contractor. 

 
D. Closeout submittals shall be one hard copy, or an electronically transmitted Portable 

Document Format (.pdf) file consisting of the following: 
 

1. Warranties, Manufacturer's punch lists, and documentation of punch list completion 
as required by Section 01 78 36 - Warranties. 

 
2. AIA G706 - Contractor's Affidavit of Payment of Debts and Claims. 
 





















BENCHMARK, INC. SCHEDULE OF PRE-JOB SUBMITTALS SECTION 01 33 24

PROJECT NO.: AWSTOPE004C

PROJECT: Auburn Wasburn Schools - USD 437
2017 Roof Replacements

Topeka, Kansas 66402

CONTRACTOR:

SUBMITTED BY:

DATE: REVIEWED BY:

SUBMITTAL NO: DATE:

NOTES:

2.  Contractor shall clearly indicate which information on each submittal is pertinent to the project. 

General Information Action
Submittal No Make Corrections Revise and Rejected

1 2 3 4 5 Exceptions Noted Resubmit

00 21 13 Instructions To Bidders
Copy of Performance Bond

 Copy of Labor and Material Payment Bond
 Copy of Certificate of Insurance

01 30 01 Project Administration

 
Notice of Award or Guarantee Application to Roofing 
Manufacturer

 
Manufacturer's Approval of Notice of Award or Guarantee 
Application

 Contact/Subcontractor List
 Building Permit
 Copy of Contractor's State License
 Proposed Schedule of Values for Invoicing
 Construction Schedule

Preconstruction Damage Documentation

1.  Contractor shall submit transmittal letter and all items listed in the schedule in accordance with Section 01 30 01 - Project Administration, allowing 14 days for 
review by the Owner's Representative.

Transmittal No.
"X" If Included

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

Specification 
Section

   3.  Contractor shall refer to Section 01 30 01 - Project Administration and submittal requirements in each specification section for additional information.

DIVISION 01 - GENERAL REQUIREMENTS

This review is only for general conformance with the design concepts and information 
given in the Contract Documents, and does not relieve the Contractor of responsibility for 
conformance with the Contract Documents and applicable Codes; all of which have 
priority over the submittals.  Contractor shall be responsible for accuracy and 
completeness of submitted information. Corrections or comments made on the submittals 
by the reviewer do not relieve the Contractor from being responsible for compliance with 
the Contract Documents.  Review of a specific item does not constitute review of an 
assembly of which the item is a component.  The Contractor is responsible for 
dimensions to be confirmed and correlated at the job site; for information that pertains 
solely to the fabrication process or to means, methods, techniques, sequences, and 
procedures of construction; for coordination of the work of all trades; and performing all 
work in a safe and satisfactory manner.  
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General Information Action
Submittal No Make Corrections Revise and Rejected

1 2 3 4 5 Exceptions Noted Resubmit

Transmittal No.
"X" If IncludedSpecification 

Section

01 35 13 Special Project Procedures
Procedures for Temporary Equipment Support

01 35 24 Construction Project Safety
Pre-Job Site Safety Plan/Assessment
SDS  Documents

05 01 30.61 Steel Roof Decking Repair/Replacement
Manufacturer's Literature

 List of Materials

05 31 30.62 PhenolicSteel Roof Decking Repair/Replacement
Manufacturer's Literature
List of Materials

06 10 53 Miscellaneous Rough Carpentry
List of Materials

07 21 16 Batt Insulation
Manufacturer's Literature
List of Materials

07 22 16 Roof Board Insulation
Manufacturer's Literature
List of Materials
Manufacturer's Tapered Insulation Drawings

07 52 01.07 Adhesive Applied Modified Bitumen Membrane Roofing
Manufacturer's Literature
List of Materials
Color Chart For Selection Of Granule Color
Shop Drawing For Proposed Temporary Water Cutoff

DIVISION 06 - WOOD, PLASTICS AND COMPOSITES

DIVISION 05 - METALS

DIVISION 07 - THERMAL AND MOISTURE PROTECTION
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3. Furnish and install all necessary temporary wiring, and upon completion of the work, 
remove all such temporary wiring. 

 
4. The on-site project supervisor shall carry a reliable cellular phone on the project site 

at all times. 
 
5. Contractor shall provide temporary sanitary facilities in the quantity required for use of 

all personnel.  Maintain in a sanitary condition at all times. 
 

C. Maintain all temporary facilities and controls as long as needed for the safe and proper 
completion of the work. 

 
D. Remove all such temporary facilities and controls as rapidly as progress of the work will 

permit or as directed by the Owner's Representative. 
 

E. In situations where the Contractor uses an Owner-supplied power source, the Contractor 
remains responsible for completing all work on a daily basis should an outage occur. 

 
3.03 Staging Areas 
 

A. Contractor shall perform all material storage and staging activities within those locations 
approved by the Owner's Representative. 

 
B. Contractor shall barricade all adjacent roof areas.  Contractor shall prohibit traffic on all 

adjacent roof areas.  At the Owner's discretion, any damage to adjacent roof areas caused by 
the Contractor shall be repaired by an approved applicator at no additional cost to the Owner. 

 
C. All roads and doorways shall remain open, unless approved otherwise by the Owner's 

Representative. 
 

D. Contractor shall not block access to dumpsters, and shall maintain safe clearance from all 
equipment, tanks, and valves. 

 
E. Contractor shall implement measures to protect the staging areas from damage.  At the 

Owner's discretion, any damage to staging areas caused by the Contractor shall be repaired 
to match the pre-existing conditions at no additional cost to the Owner. 

 
F. Furnish and install continuous 4' orange plastic construction fencing around all ground level 

staging areas, equipment, and materials. 
 

G. When approved by the Owner's Representative, building entrances shall be blocked-off when 
pedestrians could be endangered by the overhead construction activities or adjacent ground 
level staging operations.  Where blocking of entrances is not approved, provide alternative 
pedestrian protection as approved in advance by the Owner's Representative. 

 
H. Roofing materials shall be loaded on the roof immediately upon delivery to the job site and 

shall be stored on the roof during construction. 
 
3.04 Roof Protection 
 

A. Contractor shall install temporary 3/4" plywood walkways and ramps over moisture resistant 
insulation on all adjacent roof areas where equipment, materials or personnel are loaded onto 
or traverse over the roof system.  The Contractor shall obtain the Owner's permission prior to 
installing the temporary walkways. 
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B. Prior to exposing the adjacent roof surfaces to construction traffic, 4'-wide traffic pathways 
shall be established and protected as specified.  All traffic shall be physically restricted to the 
designated pathways using railings, warning lines, fencing, or similar method. 

 
C. The pathways shall be constructed by, inspecting the membrane and alerting the Owner's 

Representative of any damage, covering the membrane with 1" extruded polystyrene 
insulation, covering the polystyrene with 3/4" plywood, and strapping the plywood joints with 
fastened metal strips. 

 
D. When the pathways are no longer required, the roof protection materials and any remaining 

project debris shall be removed.  The Owner's Representative will then inspect the membrane 
and the Contractor shall repair any damage noted to the satisfaction of the Owner and 
Roofing Manufacturer. 

 
E. Failure to comply with these procedures will result in loss of adjacent roof access privileges. 

 
F. At the Owner's discretion, any damage to adjacent roof areas caused by the Contractor shall 

be repaired by an approved applicator at no additional cost to the Owner. 
 
3.05 Roof Damage Control 
 

A. Contractor shall be responsible for protection of new and existing roof surfaces from 
construction traffic damage. 

 
B. Contractor shall inspect all areas on a daily basis, and repair any areas of damage before 

leaving the job site that day.  
 
3.06 Access and Logistical Requirements 
 

A. Protect the building from staining or damage where ladders, scaffolding, and chutes are set 
up against the building. 

 
B. Ladders must be removed and secured on a daily basis. 
 
C. Protect the building from staining and damage where hoisting operations occur. 
 
D. Roof access for Contractor's personnel shall be via the building exterior.  
 
E. If a crane is used, blocking of the street may be required.  Bidders shall research associated 

permit requirements, barricade/traffic control procedures, pedestrian protection, and time 
restrictions.  All applicable costs shall be included in the Contractor's bid. 

 
F. The use of Owner's facilities, such as the cafeteria or washrooms will not be allowed. 
 
G. Roofing personnel shall not enter the building, except to perform their contractual duties, or 

where approved by the Owner to access the roof. 
 
H. Contractor shall protect and properly barricade all access and staging areas. 
 
I. Contractor shall only park in the Owner-approved areas. 

 
3.07 Interior Activities 
 

A. Contractor shall provide and maintain Owner-approved interior activities during all work that 
could potentially result in debris or construction materials entering the building, or whenever 
building occupants could be in danger. 
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B. Contractor shall coordinate all work with the Owner's Representative to allow coordination and 
adequate notification to building occupants. 

 
C. Contractor's competent person shall be capable of fluent conversation with facility employees, 

the Contractor's employees, and any Subcontractor's employees. 
 

D. Contractor shall provide interior personnel and the rooftop supervisor with two-way radios.  
Interior personnel and the rooftop supervisor shall maintain full radio contact at all times that 
the Contractor is inside the building. 

 
E. Contractor shall follow these additional requirements at a minimum:  

 
1. Areas of Deck Replacement or Roof Openings 

 
a. At any time that the deck requires removal or an opening will be created, the 

Contractor shall first provide a competent person to barricade off the interior floor 
a safe distance out from the roof work area(s), provide warning signage, monitor 
the interior activities, notify employees of overhead hazards, restrict/coordinate 
access within the barricaded area, and manage housekeeping. 

 
b. Work may only occur when the barricaded area is clear of building occupants. 
 
c. Immediately upon replacement of the decking or closing the opening, the 

Contractor shall sweep down all floor areas, clean off all elevated areas and 
equipment, properly dispose of the debris, and remove all barricades.  
Contractor shall immediately notify the Owner's Representative when complete. 

 
2. Areas Without Deck Replacement or Roof Openings 

 
a. Whenever debris, construction materials, or bitumen could enter the building, 

or whenever building occupants could be in danger, Contractor shall provide 
a competent person to monitor interior activities, notify employees of 
overhead hazards, and manage housekeeping. 

 
b. Prior to the end of each day's work, the Contractor shall sweep down all floor 

areas, clean off all elevated areas and equipment, and properly dispose of 
the debris. 

 
3.08 Work Hours 
 

A. Work hours shall be during daylight hours unless coordinated with the Owner. 
 

3.09 Security Requirements 
 

A. Unless approved otherwise by the Owner, the Foreman/Superintendent shall be the only 
person allowed in the facility at any time. Contractor personnel shall obtain Owner approval 
before entering the facility. 

 
3.10 Rain Day Activities 
 

A. The Contractor shall visit the project site on all rain days and make all necessary corrections to 
ensure watertightness of the building and roof system, and proper protection of all materials. 

 
B. The Contractor's representative shall contact the Owner's Representative prior to leaving the 

project site on such days.  
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3.11 Labor Forces and Completion of Work 
 
 A. The project shall be fully staffed with qualified and trained personnel at all times. 
 

B. Once established, the crew size shall not be reduced by more than 20% without prior approval 
of the Owner. 

 
C. All work shall be completed within two weeks of the last day of field membrane installation, 

and before the required completion date. 
 
3.12 Employee Conduct 

 
A. All Contractor employees shall conduct themselves in a professional manner at all times. 
 
B. No tobacco use, including smoking, e-cigarettes, or chewing tobacco, is allowed on any of the 

District grounds or property.   
 

3.13 Miscellaneous Facility Requirements 
 

A. The Contractor shall maintain on-site internet access to live weather radar at all times during 
construction and be aware of forecast and/or development of weather systems that may affect 
the project. 

 
- End of Section - 
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3.04 First Aid 
 

A. Contractor and Subcontractors shall be responsible for providing first aid and medical 
treatment for their employees.  The names, addresses and telephone numbers of 
Contractor's and Subcontractors' doctors, hospital and ambulance services shall be 
conspicuously posted, as required by law.  

 
B. A suitable first aid kit shall be located at all times on the roof, and shall be conspicuously 

located and readily accessible at all times.  The first aid kit shall be of an appropriate size for 
the roofing crew.  

 
3.05 Individual Conduct and Safety 
 

A. Contractor's and Subcontractors' employees shall be made aware of and comply with the 
following rules that will be in effect on all job sites: 

 
1. Alcoholic beverages and illegal drugs will not be permitted.   
 
2. Prescription drugs with side affects that impair an Employees' ability to perform their 

work duties in a safe manner, will not be permitted. 
 

3. Employees entering job site under the influence or possession of alcohol or drugs will 
be subject to removal from the job site.   

 
4. The carrying of firearms and all other weapons is prohibited.   

 
5. Fighting, gambling, stealing, soliciting, and horseplay will not be tolerated.  

 
6. Abusive language or disrespectful behavior in public areas will not be tolerated.  

 
3.06 Personal Protective Equipment (PPE) and Clothing 
 

A. The Contractor shall furnish and require the use and wearing of PPE and protective clothing 
by its employees and any Subcontractor's employees. 

 
B. Approved eye and face protection is required to be worn when warranted by the exposure, or 

where mandated by facility safety requirements.  Safety glasses with side shields are required 
in all circumstances where there is an exposure to flying particles.  Plastic face shields are 
required to be worn for guarding against flying particles and spraying liquids or corrosives. 

 
C. Appropriate clothing shall be worn at all times. 
 
D. Hard hats must be worn at all times whenever there is a possibility of head injury from impact, 

flying or falling objects, or where mandated by facility safety requirements. 
 

E. Hearing protection shall be utilized where mandated by OSHA regulations or facility safety 
requirements.  

 
F. Protective footwear shall be used where mandated by OSHA regulations or facility safety 

requirements. 
 
3.07 Housekeeping 
 

A. The Contractor or Subcontractors shall maintain good housekeeping standards at all times as 
an integral part of the work.  Daily cleanup of work, lay-up, and personnel areas is required 
and must be performed. 
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B. Materials shall be piled so that safe clearances are maintained and tipping or movement is 
prevented.  Loose materials on the roof must be secured so that they cannot be blown or 
bumped off. 

 
C. Accumulation of material that may create a fire hazard is not permitted.  Never store 

excessive amounts of material in one place, so as to potentially overload the roof. 
 
D. Roof areas are to be "watertight at night" at all times during the job.  Contractor's or 

Subcontractors' failure to do so can be grounds for dismissal. 
 
3.08 Signs and Barricades 
 

A. When it is necessary to barricade an area for overhead work, to protect personnel from 
hazardous operations, or to move equipment or cranes, barricades are to be provided by the 
Contractor or Subcontractors.  Barricades must be erected before the work requiring them 
begins.  If the barricades are in a roadway or walkway, blinking lights must be used after dark. 
When the work is completed, the barricades must be removed from the job site. 

 
B. Contractor or Subcontractors are forbidden to remove posted signs. 
 
C. Traffic control signage shall be constructed of metal and conform to the latest edition of 

Manual of Uniform Traffic Control Devices (MUTCD). 
 
3.09 Fall Protection 
 

A. The Contractor shall select and implement one of the following methods of fall protection, in 
compliance with OSHA regulations. 

 
1. Fall restraint (motion stopping) system. 

 
2. Personal fall arrest system with warning lines.  

 
3. Safety monitor system with warning lines.  

 
B. The three fall protection methods are listed in order of Benchmark, Inc. preference, with a fall 

restraint (motion stopping) system being the most preferred and the safety monitor system 
being the least preferred. 

 
C. All plastic domed skylights or smoke hatches, open mechanical curbs, openings in the roof 

deck, and similar openings or holes which could be potential fall hazards shall be guarded at 
all times to prevent accidental falls. 

 
3.10 Ladders 
 

A. Contractor and Subcontractor provided ladders shall be free of defects.  Ladders with split or 
cracked side rails, damaged rungs, missing feet, or other defects shall not be brought to the 
project site.  Ladders set up near doorways, walkways, or other congested areas must be 
barricaded or guarded. 

 
B. Ladders shall be of adequate length and must extend at least 3' or four rungs above the upper 

landing. 
 
C. Place straight ladders on solid, level footings with the foot of the ladder a minimum distance 

from the wall equal to 1/4 the length of the ladder from the resting point. 
 
D. Straight ladders shall have non-skid feet and be securely tied off. 
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E. Face the ladder and use both hands going up or down. 
 
F. Do not climb or descend ladders with tools, equipment, or material in your hands. 
 
G. Metal ladders shall not be used. 

 
H. Roofs not able to be accessed using a 40 foot or shorter ladder must be accessed by 

alternative means.  If access cannot be achieved from other roofs or through the building 
interior, then an OSHA approved scaffolding tower with access ladder shall be erected and 
maintained by the Contractor. 

 
3.11 Fire Protection 
 

A. Fully charged, inspected and tagged fire extinguishers must be located at all times on all 
occupied roof sections and staging areas.  All fire extinguishers shall be minimum 20 lb., type 
ABC.  At a minimum, one fire extinguisher shall be provided for each 3,000 square feet of roof 
area under construction.  Travel distance from any point of the protected area to the nearest 
fire extinguisher shall not exceed 50 feet. 

 
B. The Contractor shall ensure that all required fire extinguishers are maintained in a fully 

charged and operable condition, including testing, inspections, and tagging.  Fire 
extinguishers with out-of-date inspection tags shall be removed and replaced immediately. 

 
C. Smoking may be prohibited on the job site for various reasons.  Employees will be expected 

to obey all "No Smoking" signs. 
 
D. Store all flammable liquids in approved safe containers.  Contents will be described and 

marked flammable. 
 
E. Flammable liquids in excess of 10 gallons must not be stored on the roof overnight, unless 

specific written authorization is provided in advance by the Owner.  
 
F. When using flammable liquids to clean, dispose of the rags in approved containers or remove 

them from the roof daily to prevent possible spontaneous combustion. 
 
G. Never store bulk flammable material or liquids closer than 25' from open flames or other 

source of ignition. 
 
3.12 Electrical Safety 
 

A. All electrical circuits shall utilize ground-fault circuit interrupters (GFCI) to protect workers 
from injury. 

 
B. Regularly inspect all power cords.  Any defective power cords shall be taken out of service 

and removed from the job site immediately. 
 

C. Only double insulated power tools shall be used. 
 

D. Regularly inspect all power tools.  Any defective tools, including tools with damaged or 
repaired power cords, shall be taken out of service and removed from the job site 
immediately.   

 
E. When working on powered equipment, and power must be disconnected to perform the 

required work, the Contractor shall implement lock-out and tag-out procedures to protect 
workers from injury. 
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F. Do not set up ladders or stage construction operations adjacent to power lines.  If the only 
available locations are near power lines, implement measures to prevent injury, and 
coordinate any required outages with the Owner's Representative in advance. 

 
3.13 Crane and Hoist 
 

A. Contractor shall comply with the Manufacturer's specifications and limitations.  Rated load 
capacities, recommended operating speeds, and special hazard warnings or instructions shall 
be conspicuously posted on all equipment.  Instructions or warnings shall be visible from the 
operator's station. 

 
B. Accessible areas within the swing radius of the rear of the rotating superstructure shall be properly 

barricaded to prevent the public or employees from being struck or crushed by the crane. 
 
C. All crawler or truck cranes in use shall meet the requirements as prescribed in the ANSI 

B30-5-1968 Safety Code for Crawler and Truck Cranes. 
 

D. Inspect all rigging equipment prior to use (chains, ropes, slings, shackles, etc.).  Remove any 
defective equipment from the job site. 

 
3.14 Public Liability 
 

A. Unauthorized persons are not allowed access to the roof at any time.  Contractor shall control 
access to the roof. 

 
B. Barricades and signs shall be posted on the ground around the work area to warn the public. 
 
C. Locate air intake ducts, air conditioners, or air pumps.  Notify Owner's Representative when 

dust or fumes may be drawn into the facility so that the unit may be shutdown and/or covered. 
 
D. At night, lock trucks, deactivate hoisting equipment, and take down ladders.  
 
E. Park vehicles so that they do not pose a hazard to other traffic moving around the job site.  

Trucks and equipment should not block sidewalks or other pedestrian travel ways without 
providing a clear, well-marked, alternate route of travel. 

 
- End of Section - 
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CONTRACTOR'S WARRANTY 
  

Trade: Roofing and Sheet Metal Work  

Manufacturer and Roof System Installed:  

Contractor:  

Contractor Address:  

  

Contractor Phone:  

Contractor E-mail:  

Contract Number and Date:  

Project and Location Auburn Elementary School 

 810 N. Commercial 

 Auburn, Kansas 66402 

  

Area of Roof Installation: Section A 

Date of Acceptance 
(Effective Warranty Date): 

 

 
1. Contractor guarantees to Owner that the roofing system(s) identified above have been installed in accordance 

with the Contract Documents for the above referenced project, and meet the minimum requirements of the 
Manufacturers of all materials used in performance of the work. 

 
2. Contractor guarantees to Owner that Contractor for a period of two years commencing with the date of Owner's 

acceptance of the installation, will make good any deficiencies that develop as a direct result of workmanship 
defects, by repairing or replacing such defects.  All corrective work shall utilize materials and installation 
procedures in strict accordance with the Contract Documents. 

 
3. Contractor guarantees to Owner that Contractor for a period of two years commencing with the date of Owner's 

acceptance of the installation, will maintain all sheet metal flashing in a watertight condition without cost to the 
Owner. 

 
4. Contractor's liability hereunder shall be limited to the repair or necessary replacement of any defective 

component of the work without cost to Owner and shall not include incidental or consequential damages. 
  
 * By:    
  
 Title:   
 
 Company:   
 
 Date Executed:   
  
 * Warranty must be signed by a Company Officer 
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CONTRACTOR'S WARRANTY 
  

Trade: Roofing and Sheet Metal Work  

Manufacturer and Roof System Installed:  

Contractor:  

Contractor Address:  

  

Contractor Phone:  

Contractor E-mail:  

Contract Number and Date:  

Project and Location Wanamaker Elementary School 

 6630 SW 10th Street 

 Topeka, Kansas 66615 

  

Area of Roof Installation: Sections C, D, E, G, H, and I 

Date of Acceptance 
(Effective Warranty Date): 

 

 
1. Contractor guarantees to Owner that the roofing system(s) identified above have been installed in accordance 

with the Contract Documents for the above referenced project, and meet the minimum requirements of the 
Manufacturers of all materials used in performance of the work. 

 
2. Contractor guarantees to Owner that Contractor for a period of two years commencing with the date of Owner's 

acceptance of the installation, will make good any deficiencies that develop as a direct result of workmanship 
defects, by repairing or replacing such defects.  All corrective work shall utilize materials and installation 
procedures in strict accordance with the Contract Documents. 

 
3. Contractor guarantees to Owner that Contractor for a period of two years commencing with the date of Owner's 

acceptance of the installation, will maintain all sheet metal flashing in a watertight condition without cost to the 
Owner. 

 
4. Contractor's liability hereunder shall be limited to the repair or necessary replacement of any defective 

component of the work without cost to Owner and shall not include incidental or consequential damages. 
  
 * By:    
  
 Title:   
 
 Company:   
 
 Date Executed:   
  
 * Warranty must be signed by a Company Officer 
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CONTRACTOR'S WARRANTY 
  

Trade: Roofing and Sheet Metal Work 

Manufacturer and Roof System Installed:  

Contractor:  

Contractor Address:  

  

Contractor Phone:  

Contractor E-mail:  

Contract Number and Date:  

Project and Location Washburn Rural High School 

 5900 SW 61st Street 

 Topeka, Kansas 66619 

  

Area of Roof Installation: Sections C-2 

Date of Acceptance 
(Effective Warranty Date): 

 

 
1. Contractor guarantees to Owner that the roofing system(s) identified above have been installed in accordance 

with the Contract Documents for the above referenced project, and meet the minimum requirements of the 
Manufacturers of all materials used in performance of the work. 

 
2. Contractor guarantees to Owner that Contractor for a period of two years commencing with the date of Owner's 

acceptance of the installation, will make good any deficiencies that develop as a direct result of workmanship 
defects, by repairing or replacing such defects.  All corrective work shall utilize materials and installation 
procedures in strict accordance with the Contract Documents. 

 
3. Contractor guarantees to Owner that Contractor for a period of two years commencing with the date of Owner's 

acceptance of the installation, will maintain all sheet metal flashing in a watertight condition without cost to the 
Owner. 

 
4. Contractor's liability hereunder shall be limited to the repair or necessary replacement of any defective 

component of the work without cost to Owner and shall not include incidental or consequential damages. 
  
 * By:    
  
 Title:   
 
 Company:   
 
 Date Executed:   
  
 * Warranty must be signed by a Company Officer 
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- End of Section - 

CONTRACTOR'S WARRANTY 
  

Trade: Roofing and Sheet Metal Work 

Manufacturer and Roof System Installed:  

Contractor:  

Contractor Address:  

  

Contractor Phone:  

Contractor E-mail:  

Contract Number and Date:  

Project and Location Pauline Central Primary School 

 6625 SW Westview Road 

 Topeka, KS 6619 

  

Area of Roof Installation: Section H replacement and Section A repairs 

Date of Acceptance 
(Effective Warranty Date): 

 

 
1. Contractor guarantees to Owner that the roofing system(s) identified above have been installed in accordance 

with the Contract Documents for the above referenced project, and meet the minimum requirements of the 
Manufacturers of all materials used in performance of the work. 

 
2. Contractor guarantees to Owner that Contractor for a period of two years commencing with the date of Owner's 

acceptance of the installation, will make good any deficiencies that develop as a direct result of workmanship 
defects, by repairing or replacing such defects.  All corrective work shall utilize materials and installation 
procedures in strict accordance with the Contract Documents. 

 
3. Contractor guarantees to Owner that Contractor for a period of two years commencing with the date of Owner's 

acceptance of the installation, will maintain all sheet metal flashing in a watertight condition without cost to the 
Owner. 

 
4. Contractor's liability hereunder shall be limited to the repair or necessary replacement of any defective 

component of the work without cost to Owner and shall not include incidental or consequential damages. 
  
 * By:    
  
 Title:   
 
 Company:   
 
 Date Executed:   
  
 * Warranty must be signed by a Company Officer 
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C. All debris shall be removed from the rib openings of metal decking, where metal decking is 
present, prior to the start of new roof system installation. 

 
D. When the installation of modified bitumen membrane materials involves torching or hot air 

welding techniques, and the project involves tear-off of an existing roof system, the leading 
exposed edge of the existing roof system and cant strips shall be encapsulated as required to 
prevent combustion due to incidental contact with flame or heat.  Encapsulation of the existing 
materials shall be performed prior to beginning torch or hot air welding operations.  At a 
minimum, encapsulation shall be accomplished using roof cement. 

 
3.05 Cleanup 
 

A. Throughout the duration of the project, retain all stored materials and equipment in an orderly 
arrangement allowing maximum access, not impeding drainage or traffic and providing the 
required protection of materials. 

 
B. Weekly, and more often if necessitated by job conditions, Contractor shall inspect all 

arrangements of materials stored on site and restack, tidy and resecure as required. 
 
C. Contractor shall clear the construction areas and shall provide for the removal of all 

construction debris from the site.  Contractor shall not allow the accumulation of scrap, debris, 
waste material, and other items not required for construction of this work.  Contractor shall 
provide storage of all items awaiting removal from the project site, observing all requirements 
for fire protection, and protection of the surrounding site. 

 
D. Daily and more often if necessitated by job conditions, Contractor shall inspect the site and 

pickup all scrap, debris, and waste material.  Contractor shall remove such items promptly, 
leaving the construction area and site clean daily. 

 
E. Contractor shall be responsible to assure that their subcontractors have properly removed 

and disposed of all debris relating to their contract. 
 
F. At least twice each month and more often if directed by the Owner, Contractor shall 

completely remove all scrap, debris, and waste material from the project site.  Contractor shall 
maintain the site in a neat and orderly condition at all times. 

 
G. At the completion of the contract, Contractor shall remove from the project site all equipment, 

tools, excess materials, and construction debris related to their contract.  Contractor shall be 
responsible to assure that their subcontractors have properly removed from the project site all 
equipment, tools, excess materials, and construction debris related to their contract. 

 
H. Contractor shall be responsible for returning all areas set aside for staging and storage to 

their original condition. 
 
I. Contractor shall repair damage and remove stains caused by work related to their contract. 

 
- End of Section - 
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b. At side laps, install screws at 24" o.c. 
 

2. Perimeters and Corners 
 

a. To each support, install two screws per rib, 6" o.c. 
 

b. At side laps, install screws at 15" o.c. 
 

B. When fastening decking to supports, install fasteners through 3/4" diameter washers in the 
corner zones. 

 
3.05 Verification 
 

A. Contractor shall inspect the work described by this section of the specification and shall verify 
that all components are complete and properly installed.  

 
B. Contractor shall correct any deficient work prior to installing subsequent work or notification of 

completion.  
 

- End of Section - 
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C. Gypsum Board 
 

1. Non-structural, moisture resistant gypsum panel.  Gypsum board shall conform to 
ASTM C 1177 or ASTM C 1278.  Gypsum board product shall be specifically 
recommended for the type of membrane application required by the Contract 
Documents, as applicable.  

 
2. Approved Products 

 
a. DensDeck Prime by Georgia-Pacific Gypsum Corp. 
 

3. Insulation Requirements 
 

a. Gypsum board shall be supplied in 4' x 4' sheets.  Gypsum board shall be flat 
stock 1/2" thick.  

 
D. Tapered Edge Strip 
 

1. Perlite or wood fiber insulation boards factory-cut to provide slope.  Insulation shall 
conform to ASTM C 728 or C 208.   

 
2. Approved Products 

 
a. As approved by the roof membrane Manufacturer. 
 

3. Insulation Requirements 
 

a. Insulation shall be supplied in 6" x 4' boards.  Insulation shall be tapered from 
0" to 1/2" across width of board.  

 
E. Cant Strip 
 

1. Perlite or wood fiber insulation boards factory-cut to a 45° cant.  Insulation shall 
conform to ASTM C 728 or C 208.   

 
2. Approved Products 

 
a. As approved by the roof membrane Manufacturer. 

 
3. Insulation Requirements 
 
 a. Insulation shall be supplied in 4" face width. 

 
2.03 Insulation Fasteners 
 

A. Steel  
 

1. Corrosion resistant, self-tapping, self-drilling #12 threaded fastener with #3 phillips 
head.  1/4" hexhead fasteners are not approved.  Fastener shall be carbon steel with 
corrosion resistant coating.  Fastener and plate shall meet FM 4470 requirements. 

 
2. Plate shall have flat bottom design to provide a low profile over rigid substrates. 
 
3. Fastener and plate shall be approved by FM Global. 
 

















BENCHMARK, INC. ADHESIVE APPLIED MODIFIED SECTION 07 52 01.07 
BITUMEN MEMBRANE ROOFING 

 

 
Project No. AWSTOPE004B 2/23/2017 Section 07 52 01.07 - Page 3 

B. Manufacturer supplied V.O.C. compliant products shall be bid and used if V.O.C. regulations 
are in effect at the project location at the time of bidding. 

 
C. No product shall contain any asbestos or asbestos-related products. 

 
2.02 Acceptable Manufacturers 
 

A. Products manufactured or accepted by: 
 

1. Siplast, Inc. 
 
2. Derbigum   
 
3. Firestone Building Products 
 
4. Owner approved equal 
 

2.03 Materials 
 

A. Modified Bitumen Roof Membrane 
 

1. Two-ply modified bitumen membrane with polyester and/or glass fiber reinforcement; 
bottom ply shall be unsurfaced, top ply shall have a granular surface and be fire rated. 
Granule color shall be selected by the Owner from the Manufacturer's standard color 
offerings. 

 
a. Paradiene 20 and Paradiene 30FR by Siplast, Inc. 
 
b. Derbibase Ultra and Derbicolor GP FR by Derbigum  
 
c. SBS Premium Base and SBS Premium FR by Firestone Building Products 

 
d. Equal or exceed products provided by the manufacturer of the Owner 

approved equal 
 

B. Two-Ply Base Flashings 
 

1. Paradiene 20 and Paradiene 40 FR by Siplast, Inc. 
 
2. Derbibase and Derbicolor GP (or Derbicolor GP FR) by Derbigum  
 
3. SBS Premium Base and SBS Premium (or Premium FR) by Firestone Building 

Products 
 
4. Equal or exceed products provided by the manufacturer of the Owner approved equal 

 
C. Roofing Adhesives 
 

1. Adhesive for Horizontal Applications 
 
a. PA-311M by Siplast, Inc. 
 
b. Permastic by Derbigum  
 
c. MB Cold Adhesive by Firestone Building Products 
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d. Equal or exceed products provided by the manufacturer of the Owner 
approved equal 

 
2. Adhesive for Sloped and Vertical Applications 
 

a. PA 828 Flashing Cement by Siplast, Inc. 
 
b. Perflash by Derbigum  
 
c. MB Flashing Cement by Firestone Building Products 
 
d. Equal or exceed products provided by the manufacturer of the owner 

approved equal 
 

D. Insulation 
 

1. Roof Insulation:  See Section 07 22 16. 
 

 
E. Walkways 
 

1. Walkway granule color shall contrast the field membrane color; color selected by the 
Owner. 

 
a. Paratread and PA-1021 Plastic Cement by Siplast, Inc. 

 
b. Derbicolor FR and Perflash or Permastic by Derbigum  
 
c. Paratread and PA-1021 Plastic Cement shall also be used for Firestone 

Building Products roof system. 
 
F. Asphalt Roof Cement 
 

1. Complying with ASTM D 4586, asphalt roof cement (asbestos free) or roofing 
membrane Manufacturer supplied modified asphalt roof cement (asbestos free) as 
required. 

 
G. Reinforcing Fabric 
 

1. Shall comply with ASTM D 1668-I. 
 

H. Asphalt Primer 
 

1. Complying with ASTM D 41.  Asphalt primer shall not be thinned. 
 

I. Related Materials 
 

1. Lead flashing for roof drains shall be 27" x 27" and be minimum 4 pound lead. 
 
2. Pipe or vent jackets shall be minimum 3 pound lead with cap designed for use on flat 

roof construction. 
 
3. Wood Nailers:  See Section 06 10 53. 
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3. Install two-ply modified bitumen base flashings in adhesive according to the 
Manufacturer's current published application instructions, unless superceded by the 
requirements of this section.  Stagger laps between flashing plies. 

 
4. All base flashings shall be installed in 39" long pieces cut from the end of the roll.  

Flashing lap shall be bonded to the selvedge edge of the preceding flashing. 
 
5. Uniform coat(s) of adhesive shall be applied using a notched trowel.  Flashings shall 

be thoroughly rubbed in.  Loose or poorly bonded flashings will not be accepted.  
Fasten top edge of base flashing using the specified securement devices immediately 
after flashing installation.  Masonry anchor spacing shall be 8" o.c. maximum.  Nail 
spacing shall be 6" o.c. maximum. 

 
6. Unless top edges of base flashings are covered by single-ply curb/wall coverings, top 

edges shall be thoroughly sealed with one-ply of reinforcing fabric fully embedded in 
asphalt roof cement immediately after layup. 

 
7. All inside and outside corners shall be three-coursed with asphalt roof cement and 

reinforcing fabric, with #11 granules broadcast and pressed into the asphalt roof 
cement while wet. 

 
8. Flashing height shall be minimum 8" above finished roof height. 
 
9. Avoid applying bituminous materials over locations to receive caulking during 

subsequent sheet metal work.  All such materials shall be thoroughly removed to the 
substrate prior to caulk application. 

 
F. Roof Drain Detailing 
 

1. Where shown, install tapered insulation to ensure positive drainage into drain. 
 
2. Install first layer of modified membrane into drain under location to receive clamping 

ring. 
 
3. Install 27" x 27" lead set in asphalt roof cement under location to receive clamping 

ring.  Prime lead flashing and allow primer to dry. 
 
4. Install strip-in ply of first layer membrane extending 6" past outer edge of lead flashing 

and under location to receive clamping ring. 
 
5. Install second layer modified membrane over strip-in ply and under location to receive 

clamping ring.  Laps in the top ply shall be held a minimum of 12" away from edges of 
clamping rings. 

 
6. Set clamping ring and drain strainer. 
 

G. Roof Walkways 
 

1. Verify walkway locations with the Owner's Representative prior to installation. 
 
2. Chalk line walkway locations prior to installation to ensure a neat appearance.  
 
3. Neatly prime area to receive walkway and allow primer to dry.  Confine priming to 

areas being covered by walkways.  
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2.02 Products Supplied By Membrane Manufacturer 
 

A. Roof Membrane 
 

1. Roof membrane shall be nominal 60-mil, non-reinforced black EPDM sheet 
membrane.  Membrane shall comply with ASTM D 4637, Type I or II as applicable, 
and shall be labeled as such. 

 
2. Approved Manufacturers 

 
a. Rubber Gard Non-Reinforced EPDM Membrane by Firestone Building 

Products 
 
b. Sure-Seal FR Non-Reinforced by Carlisle SynTec Incorporated 

 
B. Where field membrane is not turned up to form base flashing, base flashing shall be 

constructed with nominal 60-mil cured EPDM membrane.  Pre-cleaned membrane shall be 
used for all flashing construction. 

 
C. For flashing edge metal, 9" minimum self-adhering, uncured or semi-cured EPDM shall be 

used, as recommended by the Manufacturer. 
 

1. QuickSeam Flashing by Firestone Building Products 
 
2. Sure-Seal Pressure Sensitive Flashing by Carlisle SynTec Incorporated 
 

D. For flashing of vent pipes, scuppers, pitch pans and other irregularly shaped penetrations, 
self-adhering uncured EPDM flashing shall be used.   

 
1. Rubbergard EPDM Formflash by Firestone Building Products 
 
2. Sure-Seal Uncured EPDM Elastoform Flashing by Carlisle SynTec Incorporated 

 
E. For flashing of inside and outside corners, pre-cut, self-adhering, uncured EPDM inside and 

outside corners shall be used. 
 

1. QuickSeam Corner Flashing by Firestone Building Products 
 
2. Sure-Seal Inside/Outside Corner by Carlisle SynTec Incorporated 

 
F. For flashing of pipes with open tops, pre-manufactured, self-adhering, EPDM pipe flashings 

shall be used. 
 

1. QuickSeam Pipe Flashing by Firestone Building Products 
 
2. Sure-Seal Pressure-Sensitive Pipe Flashing by Carlisle SynTec Incorporated 

 
G. For splicing membrane and flashing sheets seam cleaner, seam primer, and 6" minimum 

wide seam tape shall be used. 
 

1. Seam Cleaner 
 

a. Splice Wash SW-100 by Firestone Building Products 
 
b. All Weather Membrane Cleaner by Carlisle SynTec Incorporated 
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C. On projects at high altitudes (6,000 feet and above), rapid flash-off of adhesives, cements, 
and primers will occur due to low atmospheric pressure.  This needs to be considered during 
bidding and application. 

 
D. Certain combinations of temperature and humidity may cause condensation on the surface of 

solvent-based products.  If this condition occurs, do not mate the surfaces.  When the 
ambient air-conditions no longer cause condensation, apply additional material and proceed. 

 
E. All surfaces scheduled to receive membrane or flashing must be free of physical contact with 

any bituminous surfaces, clean, and smooth. 
 
3.05 Installation of Roofing Membrane 
 

A. Unroll and position roofing membrane, without stretching, over the approved substrate.  
Membrane laps shall be installed in a shingled manner in the direction of drainage.  Allow roof 
membrane to relax a minimum of 30 minutes before seaming or attaching to substrate.  As 
ambient air temperatures decrease, relaxation time shall increase. 

 
B. When placing the membrane, ensure factory and field fabricated seams do not intersect drain 

sumps.  Seams through drain sumps will not be approved. 
 
C. Fold membrane back approximately in half so as to expose the underside.  Sweep the mating 

surface and insulation to remove contaminants. 
 
D. Apply bonding adhesive with an approved, solvent-resistant roller to both the underside of the 

membrane and the gypsum cover board.  Keep bonding adhesive out of seam area.  Bonding 
adhesive shall be applied at rates directed by the Manufacturer. 

 
E. Allow bonding adhesive to flash off until tacky.  Roll the coating portion of the sheet into the 

coated substrate slowly and evenly to avoid wrinkling. 
 
F. Repeat the process on the remaining half sheet. 
 
G. Overlap each successive sheet at side laps and all end laps the width of the seam tape being 

used.  Sheets shall be spliced so that the splice is not less than 5-1/2" for 6" tape or 6-1/2" for 
7" tape. 

 
H. All seams shall be cleaned prior to seaming.  Change cleaning pads and membrane cleaner 

often. 
 
I. After required seam cleaning, apply seam primer and allow to dry. 
 
J. After primer has dried, apply splice tape and press onto lower sheet.  Peel release paper and 

allow upper sheet to fall onto splice tape.  Immediately roll seam with 2" silicon roller. 
 
K. On a daily basis, seams shall be checked for voids or other deficiencies, repairs made, and 

lap seam sealant applied where required. 
 
L. All T-joints at factory seams and field formed seams shall be covered with 6" diameter, self-

adhering, uncured EPDM patches. 
 
M. Repair all cuts, punctures, wrinkles within 18" of seams or wrinkles running toward seams.  All 

wrinkles shall be cut out and patched.  Seam cleaner, seam primer, semi-cured self-adhering 
EPDM, and lap sealant shall be used for all repairs.  All cuts and punctures shall be repaired 
the same day they are discovered. 
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F. Miter all inside and outside corner joints in coping caps, edge metal, and expansion joints.  
Joints adjacent to inside and outside corners shall be placed exactly 24" each direction from 
the corner, unless otherwise approved prior to fabrication and installation. 

 
G. Break counterflashing, coping cap, or edge metal sections where they cross building 

expansion joints, if applicable. 
 
H. All exposed edges of cut sheet metal shall be folded back on concealed surfaces. 
 
I. Form, fabricate, and install all sheet metal so as to adequately provide for expansion and 

contraction in the finished work. 
 
J. Continuous clips shall be fabricated using metal material of greater thickness than the 

components being secured.   
 
 1. Refer to 2.03 Materials Specifications for criteria. 
 
K. Where a continuous clip is specified on the drawings, the primary component shall be 

continuously crimped along the bottom edge of the clip. 
 
3.03 Dissimilar Metals 
 

A. Dissimilar materials in contact, which are subject to electrolysis, shall be protected against such 
action prior to installation.  Protective materials shall not be visible after installation.  Protect metals 
using coatings recommended by Manufacturer, or separate using felt or EPDM membrane. 

 
3.04 Weatherproofing 
 

A. Finish all sheet metal watertight and weathertight where so required. 
 
B. Where lap seams do not have a joint cover, lap 3" minimum according to pitch. 
 
C. Make all lap seams in the direction of the water flow. 
 
D. Where roof membrane is not already carried over top of parapet wall, expansion joint blocking, 

etc., the top of each shall be covered with sheet waterproofing underlayment (or the flashing 
membrane material if the roof system is a single-ply).  The membrane shall be adhered to the 
substrates unless otherwise shown on the drawings, and shall make the wall or curb watertight 
until the sheet metal components are installed over it.  All laps in the membrane material shall 
be seamed watertight per the Manufacturer's published installation instructions. 

 
3.05 Joints 
 

A. Join parts with rivets or sheet metal screws where necessary for strength or stiffness. 
 
B. Provide suitable watertight expansion joints for all sheet metal as required for proper 

installation in accordance with the schedule of roof-related sheet metal and detail drawings. 
 
C. Sealant application shall be neatly and thoroughly performed for a watertight seal.  Sealant shall be 

installed within all loose lock joints, under joint cover plates, and in other locations shown on the 
drawings.  All exposed sealant joints shall be dry tooled to the profile shown on the detail drawings.  
If required, Contractor shall build custom tools on job site to provide the specified profile(s). 
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D. Surfaces to receive sealant shall be thoroughly cleaned as recommended by the sealant 
Manufacturer.  All bitumen coating materials, roof cement, adhesive residue, rust, old caulking 
and/or other contaminants shall be removed down to the substrate to which sealant bonding 
is intended. 

 
E. All surfaces to receive sealant shall be primed initially with the sealant Manufacturer's 

recommended primer. 
 
3.06 Fastening 
 

A. Secure metal as per detail drawings.  Do not in any case install exposed fasteners on a 
horizontal plane, unless specifically shown on a particular detail drawing. 

 
B. All clips and cleats are to be fastened 6" o.c., unless otherwise noted on the drawings. 
 
C. On the roof facing side, copings are to be fastened 12" o.c. with EPDM washered fasteners, 

unless noted otherwise on the drawings. 
 
D. Do not fasten adjacent coping, counterflashing, or edge metal sections together at laps or at 

joint covers, so as to limit expansion/contraction ability.  Fasten through center of joint cover 
through butt joint gap between primary component sections. 

 
E. Embedded metal flanges are to be fastened 3" o.c., staggered. 
 
F. The specified spacings for all fasteners in perimeter metal work shall be reduced by a factor 

of two in the corner zones of each roof section.  Corner zones shall be as calculated based 
upon the applicable version of ASCE-7. 

 
G. For concealed fastening into wood, use annular ring shank roofing nails. 
 
H. For fastening into concrete, use masonry/concrete anchors with EPDM washers.  Use only 

metal anchors.  Plastic or nylon anchors shall not be used. 
 
I. For exposed fastening into wood, use screws with EPDM washers.  Deformed shank nails 

shall not be used.  
 
J. Ensure that fasteners are not overdriven such that EPDM washer damage results.  Remove 

and replace all such damaged fasteners, using oversized fasteners. 
 

K. Secure sheet metal flashings within masonry reglet with field-formed sheet lead wedges 
spaced a maximum of 24" o.c. 

 
3.07 Protection 
 

A. Roof surfaces and flashing shall be adequately protected to prevent damage during the 
installation of metal work or during storage of the required materials.  The Contractor shall 
replace any damaged construction, at no cost to the Owner.  

 
3.08 Verification 
 

A. Contractor shall inspect the work described by this section of the specification and shall verify 
that all components are complete and properly installed.  

 
B. Contractor shall correct any deficient work prior to installing subsequent work or notification of 

completion.  
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 2. Substrate Cleaner 
 

a. As required by Siplast, Inc. 
 

b. As required by Firestone Building Products 
 

c. As required by Derbigum 
 
d. As required by Owner Approved Equal 

 
 3. Primer 
 

a. As required by Siplast, Inc. 
 

b. As required by Firestone Building Products 
 

c. As required by Derbigum 
 
d. As required by Owner Approved Equal 

 
 4. Reinforcement Fabric 
 

a. As required by Siplast, Inc. 
 

b. As required by Firestone Building Products 
 

c. As required by Derbigum 
 
d. As required by Owner Approved Equal 

 
 5. Catalyst 
 

a. As required by Siplast, Inc. 
 

b. As required by Firestone Building Products 
 

c. As required by Derbigum 
 
d. As required by Owner Approved Equal 

 
 6. Leveling Compound 
 

a. As required by Siplast, Inc. 
 

b. As required by Firestone Building Products 
 
c. As required by Derbigum 
 
d. As required by Owner Approved Equal 
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R-1
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HIGH SCHOOL, & PAULINE CENTRAL PRIMARY SCHOOL
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R-3 ROOF DETAILS
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R-7 ROOF DETAILS

R-8 ROOF DETAILS
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DRAWING RECORD

REV. NO. DESCRIPTION DATE BY

NA REVIEW SET 02/23/17 TB/RH

AUBURN ELEMENTARY SCHOOL
2017 ROOF REPLACEMENTS

 SECTION A
810 N. COMMERCIAL STREET

AUBURN, KANSAS  66402

WASHBURN RURAL HIGH SCHOOL
2017 ROOF REPLACEMENTS

 SECTION C-2
5900 SW 61ST STREET

TOPEKA, KANSAS  66619
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ROOF REPLACEMENT - SECTION H
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TOPEKA, KANSAS  66619

WANAMAKER ELEMENTARY SCHOOL
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TOPEKA, KANSAS  66615
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